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STEP 1

NOTES:

STEP 2

STEP 4

12' SQ.

INSTALL ANOTHER LAYER OF HAY BALES ON THE

OUTER EDGE AS SHOWN.

INSTALL ANOTHER LAYER OF HAY BALES ON THE

OUTSIDE OF THE SEDIMENT BARRIER AND SECURE IN

PLACE BY DRIVING REBAR OR WOODEN STAKE THROUGH

EACH OF THE OUTER HAY BALES. (STAKES NOT SHOWN

FOR CLARITY PURPOSES)

WHERE POSSIBLE STRUCTURE SHALL BE PLACED ON A LEVEL, WELL VEGETATED UPLAND SITE SUCH THAT WATER WILL

FLOW AWAY FROM STRUCTURE AND ANY WORK AREAS.

CONTRACTOR SHALL PROPERLY REMOVE AND PROPERLY DISPOSE OF DEWATERING STRUCTURE IMMEDIATELY UPON

COMPLETION OF DEWATERING OPERATIONS. UNDER NO CIRCUMSTANCES SHALL USED DEWATERING STRUCTURES BE

LEFT IN PLACE FOR A PERIOD OF TIME GREATER THAN 48 HOURS AFTER DEWATERING OPERATIONS ARE COMPLETE.

STRUCTURE SHOULD BE POSITIONED SUCH THAT WATER WILL NOT FLOW INTO ANY WETLANDS OR WATERBODIES.

ARRANGE HAY HALES OVER GEOTEXTILE

FABRIC ON LEVEL LAND TIGHTLY PACKED

AS SHOWN TO COVER AN AREA

APPROXIMATELY 12' x 12'.

USE BACKHOE BUCKET OR

DOZER BLADE TO ANCHOR

DISCHARGE PIPE

PIPE SUPPORT TO ENSURE

THAT PIPE DOES NOT REST

ON STRAW BALES


